Bid Tabulation: CP0907, 2009 Arterial & Collector Pavement Patching, Contract 09-10
Schedule: A - Street Improvements
Prepared By:  City of Auburn
Bid Date: 719109
Engineer's Estimate Icon Materials Woodworth & Company, Inc Lakeside Industries, Inc
PO Box 88050 1200 East D Street 18808 SE 257th Street
Tukwila, WA 98138 Tacoma, WA 98421 Covington, WA 98042
Item No.{ Sec. No. {item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04 Minor Changes 1 Eq. Adj. 20,000.00 | $ 20,000.00 20,000.00 { $ 20,000.00 20,000.00 | $ 20,0600.00 20,000.00 | $ 20,000.00
2 1-07 Utility Potholing 6 EA 400.00 | $ 2,400.00 770.00 [ $ 4,620.00 550.00 | $ 3,300.00 375.00 | $ 2,250.00
3 1-09 Construction Site Sign(s) 1 EA 700.00 | $ 700.00 755.00 | & 755.00 660.00 | $ 660.00 12,500.00 | $ 12,500.00
4 1-09 Mobilization 1 LS 117,000.00 | $ 117,000.00 30,000.00 | § 30,000.00 49,000.00 | $ 49,000.00 | 110,000.00 | § 110,000.00
5 1-10 Traffic Control Supervisor 1 LS 33,000.00 | $ 33,000.00 13,610.00 | $ 13,610.00 28,000.00 | $ 28,000.00 32,000.00 | $ 32,000.00
Traffic Control Labor - Flagging (Min. Bid $33.00
6 1-10 per hour) 2600 HR 43.00 | $ 111,800.00 56.00 | $ 145,600.00 46.00 | $ 119,600.00 45.00 | $ 117,000.00
7 1-10 Portable Changeable Message Sign 35 DAY 100.00 | $ 3,500.00 156.00 | § 5,460.00 75.00 | $ 2,625.00 100.00 | $ 3,500.00
8 1-10 Sequential Arrow Sign 35 DAY 100.00 | $ 3,500.00 19.00 | $ 665.00 30.00 | $ 1,050.00 50.00 | $ 1,750.00
Outside Agency Uniformed Police Flagging
9 1-10 Labor 1 Eq. Adj. 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00 { $ 5,000.00 5,000.00 | $ 5,000.00
10 2-02 Removal of Structures and Obstructions 1 LS 15,000.00 | $ 15,000.00 2,050.00 | $ 2,050.00 3,300.00 | $ 3,300.00 1,000.00 | $ 1,000.00
11 2-02 |Removal of Concrete Sidewalk and Driveway 350 SY 15.00 | $ 5,250.00 33.00| % 11,550.00 30,00 $ 10,500.00 50.00 | $ 17,500.00
12 2-02 Removal of Curb and Gutter 1210 LF 8.00{ 3% 9,680.00 10.00 | § 12,100.00 7.00]$% 8,470.00 15.00 | § 18,150.00
Unsuitable Foundation Excavation Including
13 2-03 Haul 350 cY 20.00 | $ 7,000.00 30008 10,500.00 10.00 [ § 3,500.00 40.00 | $ 14,000.00
14 2-09 Shoring or Extra Excavation Class B 5900 SF 0501 % 2,950.00 0.10 | § 590.00 1.00 | $ 5,800.00 0101 $ 590.00
15 4-04 Crushed Surfacing Top Course 310 TON 30.001 % 9,300.00 20.00 | $ 6,200.00 41.00 | $ 12,710.00 20.00 | $ 6,200.00
16 4-04 Crushed Surfacing Base Course 700 TON 25001 % 17,500.00 19.00 | § 13,300.00 10.00 | $ 7,000.00 20.00 | $ 14,000.00
17 5-04 |Pavement Repair Excavation Including Haul 324551 SY 8.00] % 259,640.00 5208 168,766.00 71018 230,430.50 72018 233,676.00
18 5-04 HMA Class B 9500 | TON 85.001 % 807,500.00 65.00 | $ 617,500.00 65.00 | $ 617,500.00 70.00 | $ 665,000.00
19 5-04 |HMA Class E 340 | TON 8500 % 28,900.00 5580 (8% 18,972.00 65.00 | $ 22,100.00 70.00 1§ 23,800.00
20 5-04 Liguid Asphalt for Crack Sealing 2 TON 9,000.00 | $ 22,050.00 6,500.00 | $ 15,925.00 1,000.00 | $ 2,450.00 3,000.00 | $ 7,350.00
21 5-04 Commercial HMA 15 TON 150.00 | $ 2,250.00 108.00 | $ '1,620.00 125.00 | $ 1,875.00 125.00 | $ 1,875.00
22 5-04 Asphalt Cold Patch Mix 60 TON 110.00 | $ 6,600.00 74.00 | $ 4,440.00 77.00 1% 4,620.00 125.00 | $ 7,500.00
Solid Wall Polyvinyt Chloride (PVC) Storm Pipe,
23 7-04 SDR-35, 12 inch Diam. 225 LF 55.00 | $ 12,375.00 55.00 | $ 12,375.00 52.00 | $ 11,700.00 50.00 | $ 11,250.00 |
Solid Walt Polyvinyl Chloride (PVC) Storm Pipe,
24 7-04 SDR-35, 18 inch Diam. 535 LF 7000 | $ 37,450.00 79.00 | $ 42,265.00 5500 9% 29,425.00 7200 | $ 38,520.00
25 7-04 {Storm Sewer Television Inspection 760 LF 2.00| % 1,520.00 450 (% 3,420.00 225(% 1,710.00 4001 9% 3,040.00
26 7-05 Catch Basin Type 1 7 EA 1,250.00 | $ 8,750.00 990.00 | $ 6,930.00 880.00 | $ 6,160.00 900.00 | $ 6,300.00
27 7-05 Catch Basin Type 2, 48 Inch Diam. 5 EA 3,000.00 | $ 15,000.00 3,740.00 | $ 18,700.00 3,300.00 | $ 16,500.00 3,400.00 | $ 17,000.00
28 7-05 Connect to Existing Manhole 1 EA 2,100.00 [ $ 2,100.00 2,200.00 | $ 2,200.00 3,300.00 [ $ 3,300.00 2,000.00 | $ 2,000.00
29 7-05 Adjust Manhole 2 EA 500.00 | $ 1,000.00 500.00 | $ 1,000.00 430.00 | $ 860.00 395.00 | $ 790.00
30 7-05 Adjust Catch Basin 1 EA 500.00 | $ 500.00 500.00 | $ 500.00 430.00 | $ 430.00 395.00 | $ 395.00
31 7-05 Manhole Ring and Solid Cover 2 EA 325.00 | $ 650.00 575.00 | $ 1,150.00 450.00 | $ 900.00 525.00 | $ 1,050.00
32 7-08 Pipe Foundation Material 345 TON 20.00 | $ 6,900.00 2000} $ 6,900.00 13.251 % 4,571.25 18.00 | $ 6,210.00
33 7-08 Imported Pipe Bedding 950 TON 20001 % 19,000.00 18.00 | $ 17,100.00 13.251 8 12,587.50 16.50 | $ 15,675.00
34 7-08 Select Pipe Trench Backfill 3850 | TON 16.00 | $ 61,600.00 18.00 | $ 69,300.00 13.25 | $ 51,012.50 16.50 | $ 63,525.00
35 7-08 Control Density Fill (CDF) for Filling Pipe 30 cY 180.00 | $ 5,400.00 220.00 | $ 6,600.00 165.00 | $ 4,950.00 200.00 | 3 6,000.00
36 7-08 Control Density Fill (CDF) for Trench Backfill 5 CcY 10000 | $ 500.00 137.00 | $ 685.00 165.00 | $ 825.00 125.00 | $ 625.00
37 7-12 Adjust Valve Box 2 EA 300.00 | $ 600.00 290.00 | $ 580.00 325.00 | $ 650.00 285.00 | $ 570.00
38 8-01 Temporary Water Poilution/Erosion Control 1 Eq. Adj. 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00 10,000.00 | $ 10,000.00
39 8-02 Topsoil Type A 25 CcY 65.00 | $ 1,625.00 42.00 | $ 1,050.00 110.00 | § 2,750.00 50.00 | $ 1,250.00
40 8-02 Lawn Sod 170 SY 25.00 | $ 4,250.00 6.00 | $ 1,020.00 11.00{ $ 1,870.00 20.00 | $ 3,400.00
7/10/2009 (7:49 AM)
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Bid Tabulation:

CP0907, 2009 Arterial & Collector Pavement Patching, Contract 09-10

Schedule: A - Street Improvements
Prepared By:  City of Auburn
Bid Date: 7/9/09
Engineer's Estimate Icon Materials Woodworth & Company, inc Lakeside Industries, Inc
PO Box 88050 1200 East D Street 18808 SE 257th Street
Tukwila, WA 98138 Tacoma, WA 98421 Covington, WA 98042
item No.! Sec. No. |ltem Description Qty. | Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
41 8-04 |Cement Concrete Traffic Curb and Gutter 1210 LF 30.00 | $ 36,300.00 21001 8§ 25,410.00 20001 $ 24,200.00 20.00 | $ 24,200.00
42 8-06 Residential Driveway Apron 75 SY 80.00 | $ 6,000.00 42.00 | $ 3,150.00 380018 2,925.00 40.00 | $ 3,000.00
43 8-06 Industrial and Commercial Driveway Apron 145 SY 90.00 | $ 13,050.00 43.00 | § 6,235.00 4000 | & 5,800.00 50.00 1% 7,250.00
44 8-09 Raised Pavement Marker Type 2 850 EA 4.50 | $ 3,825.00 4.00 | % 3,400.00 3251% 2,762.50 3.751% 3,187.50
45 8-13  [Monument Type B (Modified) 5 EA 500.00 | $ 2,500.00 500.00 | § 2,500.00 325.00 [ $ 1,625.00 285.00 | $ 1,425.00
46 8-13 Rebar and Cap Survey Marker 3 EA 350.00 | $ 1,050.00 500.00 | $ 1,500.00 250.00 | $ 750.00 160.00 | § 480.00
47 8-14 Cement Concrete Sidewalk 130 SY 40.00 | $ 5,200.00 31001 % 4,030.00 29.00 1% 3,770.00 37501 % 4,875.00
48 8-14 Sidewalk Ramp Detectable Warning Retrofit 70 SF 55.00 | $ 3,850.00 59.00 | $ 4,130.00 55.00 1% 3,850.00 50.00 | § 3,500.00
49 8-20 Induction Loop Vehicle Detector 14 EA 1,050.00 | $ 14,700.00 550.00 | $ 7,700.00 515.00 | $ 7,210.00 515.00 | $ 7.210.00
50 8-22 Paint Line 35000 LF 020 % 7,000.00 015 [ $ 5,250.00 01819 6,300.00 014 1% 4,900.00
Plastic Crosswalk Stripe and Stop Bar (24 inch
51 8-22 |wide) 2500 LF 4501 9% 11,250.00 40019 10,000.00 435|$ 10,875.00 3.851% 9,625.00
52 8-22 Plastic Traffic Arrow 12 EA 68.00 | $ 816.00 63.00 | $ 756.00 85.00 | § 1,020.00 60.00 | $ 720.00
53 8-22 Plastic Traffic Letter 24 EA 38.00 | $ 912.00 52.50 | § 1,260.00 40.00 | § 960.00 50.00 | § 1,200.00
54 8-23 Temporary Pavement Markings 15000 LF 0401 % 6,000.00 010 | $ 1,500.00 01018 1,500.00 0.10 1§ 1,500.00
Schedule Subtotal $ 1,792,183.00 $ 1,387,819.00 $ 1,393,339.25 $ 1,675,313.50
No Tax Applicable - - - -
SCHEDULE TOTAL $ 1,792,193.00 $ 1,387,819.00 $ 1,393,339.25 $ 1,575,313.50
7/10/2009 (7:49 AM)

h:\proj\bidtabs\CP0907 BT.xls




Bid Tabulation: CP0907, 2009 Arterial & Collector Pavement Patching, Contract 09-10
Schedule: A - Street Improvements
Prepared By: City of Auburn
Bid Date: 7/9/09
Lakeridge Paving Co.
PO Box 8500
Covington, WA 98042
item No.| Sec. No. [ltem Description Qty. Unit | Unit Price Total Price
1 1-04 Minor Changes 1 Eq. Adj.] 20,000.00 | $ 20,000.00
2 1-07 Utility Potholing 5] EA 250.00 | $ 1,500.00
3 1-09 Construction Site Sign(s) 1 EA 1,500.00 | $ 1,500.00
4 1-09 Mobilization 1 LS 85,000.00 | $ 85,000.00
5 1-10 Traffic Control Supervisor 1 LS 18,575.00 | $ 18,575.00
Traffic Control Labor - Flagging (Min. Bid $33.00
6 1-10 per hour) 2600 HR 48.50 | $ 126,100.00
7 1-10 Portable Changeable Message Sign 35 DAY 85.00 | $ 2,975.00
8 1-10 Sequential Arrow Sign 35 DAY 25.00 1 % 875.00
Qutside Agency Uniformed Police Flagging
9 1-10 Labor 1 Eq. Adj. 5,000.00 | $ 5,000.00
10 2-02 Removal of Structures and Obstructions 1 LS 2,850.00 | $ 2,850.00
11 2-02 Removal of Concrete Sidewalk and Driveway 350 SY 13.20 1 $ 4,620.00
12 2-02 Removal of Curb and Guiter 1210 LF 11.00 | § 13,310.00
Unsuitable Foundation Excavation Including
13 2-03 Haul 350 CcY 25001 % 8,750.00
14 2-09 Shoring or Extra Excavation Class B 5900 SF 175189 10,325.00
15 4-04 Crushed Surfacing Top Course 310 TON 24051 % 7.455.50
16 4-04 Crushed Surfacing Base Course 700 TON 24.05 | $ 16,835.00
17 5-04 Pavement Repair Excavation Including Haul 32455 SY 10.10 | $ 327,795.50
18 5-04 HMA Class B 9500 TON 82.60 1§ 784,700.00
19 5-04 HMA Class E 340 TON 7620 | $ 25,908.00
20 5-04 Liquid Asphalt for Crack Sealing 2 TON 1,200.00 | § 2,940.00
21 5-04 Commercial HMA 15 TON 225.00 )% 3,375.00
22 5-04 Asphalt Cold Patch Mix 60 TON 50.00 | $ 3,000.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
23 7-04 SDR-35, 12 inch Diam. 225 LF 90.20 | § 20,295.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
24 7-04 SDR-35, 18 inch Diam. 535 LF 98.80 | $ 52,858.00
25 7-04 Storm Sewer Television Inspection 760 LF 1251 % 950.00
26 7-05 Catch Basin Type 1 7 EA 1,000.00 | $ 7,000.00
27 7-05 Catch Basin Type 2, 48 Inch Diam. 5 EA 3,500.00 | $ 17,500.00
28 7-05 Connect to Existing Manhole 1 EA 1,500.00 { $ 1,500.00
28 7-05 Adjust Manhole 2 EA 500.00 { $ 1,000.00
30 7-05 Adjust Catch Basin 1 EA 500.00 | $ 500.00
31 7-05 Manhole Ring and Solid Cover 2 EA 750.00 { $ 1,500.00
32 7-08 Pipe Foundation Material 345 TON 353518 12,195.75
33 7-08 Imported Pipe Bedding 950 TON 35351 % 33,582.50
34 7-08 Select Pipe Trench Backiill 3850 TON 3535 |8 136,097.50
35 7-08 Control Density Fill (CDF) for Filling Pipe 30 cY 135.00 | $ 4,050.00
36 7-08 Control Density Fill (CDF) for Trench Backfill 5 cY 100.00 | $ 500.00
37 7-12 Adjust Valve Box 2 EA 22500 ($ 450.00
38 8-01 Temporary Water Pollution/Erosion Control 1 Eq. Adj.| 10,000.00 | $ 10,000.00
39 8-02 Topsoil Type A 25 CY 60.00 [ $ 1,500.00
40 8-02 Lawn Sod 170 SY 3.50 [ $ 595.00
7/10/2009 (7:49 AM)
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Bid Tabulation:

CP0907, 2009 Arterial & Collector Pavement Patching, Contract 09-10

Schedule: A - Street Improvements
Prepared By: City of Auburn
Bid Date: 7/9/09
Lakeridge Paving Co.
PO Box 8500
Covington, WA 98042
Item No.| Sec. No. |ltem Description Qty. Unit | Unit Price Total Price
41 8-04 Cement Concrete Traffic Curb and Gutter 1210 LF 21501 % 26,015.00
42 8-06 Residential Driveway Apron 75 SY 57001 % 4,275.00
43 8-06 Industrial and Commercial Driveway Apron 145 SY 60.00 | $ 8,700.00
44 8-09 Raised Pavement Marker Type 2 850 EA 37519 3,187.50
45 8-13 Monument Type B (Modified) 5 EA 500.00 | $ 2,500.00
46 8-13 Rebar and Cap Survey Marker 3 EA 750.00 | $ 2,250.00
47 8-14 Cement Concrete Sidewalk 130 SY 45.00 | $ 5,850.00
48 8-14 Sidewalk Ramp Detectable Warning Retrofit 70 SF 50.00 | $ 3,500.00
49 8-20 Induction Loop Vehicle Detector 14 EA 61500 | $ §,610.00
50 8-22 Paint Line 35000 LF 023]% 8,050.00
Plastic Crosswalk Stripe and Stop Bar (24 inch
51 8-22 wide) 2500 LF 5.00 { $ 12,500.00
52 8-22 Plastic Traffic Arrow 12 EA 100.00 | § 1,200.00
53 8-22 Plastic Traffic Letter 24 EA 50.00 | § 1,200.00
54 8-23 Temporary Pavement Markings 15000 LF 0.05| % 750.00
Schedule Subtotal $ 1,864,050.25
No Tax Applicable -
SCHEDULE SUBTOTAL $ 1,864,050.25
7/10/2009 (7:49 AM)
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BID TABULATION
BID TOTALS SUMMARY

Project Name: CP0907, 2009 Arterial & Collector Pavement Patching, Contract 09-10

Prepared by: City of Auburn

Bid Date: 7/9/09

ENGINEER'S ESTIMATE: $ 1,792,193.00

AVERAGE BASIC BID AMOUNT: $ 1,555,130.50

BASIC BID SPREAD AMOUNT: 3 476,231.25 Basic BID Amount Spread $ Spread %
LOW BIDDER: Icon Materials $ 1,387,819.00 -$404,374.00 -22.56%
Second Bidder: Woodworth & Company, Inc $ 1,393,339.25 -$398,853.75 -22.26%

Basic BID (No Tax Applicable)

lcon Materials $ 1,387,819.00
Woodworth & Company, Inc  $  1,393,339.25
Lakeside Industries, Inc $ 1,575,313.50
Lakeridge Paving Co. $ 1,864,050.25

7/10/2009 (7:49 AM)
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